ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 29

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)

N4008018D0013 N4008020F5061 2020 Sep 03 ACQR5801353 DO-C2
6 ISSUED BY CODE | N40080 7 ADMINISTERED BY (if other than 6) CODE
PUBLIC WORKS DEPARTMENT 8 DELIVERY FOB
PWD BETHESDA
SEE ITEM 6 DESTINATION
BLDG. 27, 2ND FL. | | OTHER
BETHESDA MD 20889-5639

(See Schedule if other)
9 CONTRACTOR CODE |53ZA4 FACILITY 10 DELIVER TO FOBPOINTBY (Date) []] MARK IF BUSINESS IS

EG MANAGEMENT SERVICES, INC.
16 EXECUTIVE PARK CT

(YYYYMMMDD)
SEE SCHEDULE

. SMALL

SMALL
DISADVANTAGED

NAME -
AND GERMANTOWN MD 20874-2645 12 DISCOUNT TERMS
ADDRESS WOMEN-OWNED
13 MAIL INVOICESTO THE ADDRESS IN BLOCK
See ltem 7
14 SHIP TO CODE|N40080 15 PAYMENT WILL BE MADE BY CODE|N68732

PUBLIC WORKS DEPARTMENT

PWD BETHESDA

4655 TAYLOR RD.

BLDG. 27, 2ND FL.
BETHESDA MD 20889-5639

DEFENSE FINANCE AND ACCOUNTING SERVICE
ATTN: ACCOUNTS PAYABLE

CODE JAQAAA, ROOM 1441

1240 E. 9TH ST.

CLEVELAND OH 44199-2055

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION

NUMBERS IN
BLOCKS 1 AND 2.

16 DELIVERY/| X

This delivery order/call is issued on another Government agency orin accordance with and subject to terms and conditions ofabove numbered contract

TYPE [CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:

ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR

SIGNAT URE

TYPED NAME AND TITLE

If this box is marked, supplier must sign Acceptance and return the following number of copies: 1

DATE SIGNED
(YYYYMMMDD)

17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

See Schedule

18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT |22 UNIT PRICE 23 AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
*If quantity accepted by the Government is same as 1L : [ 25 TOTAL $6,560,681.00
quantity ordered, indicate by X. If different, enter actual EMAIL:_ 26
quantity accepted below quantity ordered and encircle. BY:F DIFFERENCES
27a QUANTITY IN COLUMN 20 HAS BEEN
D]NSPECTED DRECETVED D ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED
b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO |30
INITIALS
PARTIAL 32 PAID BY 33 AMOUNT VERIFIED
f TELEPHONE NUMBER [g¢ E-MAIL ADDRESS FINAL CORRECT FOR
36. | certify this account is correct and proper for payment. 31 PAYMENT 34 CHECK NUMBER
a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
YYYYMMMDD
( ) PARTIAL 35 BILL OF LADING NO
FINAL
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED 40 TOTAL 41 S/R ACCOUNT NO| 42 S/R VOUCHER NO
(YYYYMMMDD) CONT AINERS

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE




Section 00010 - Solicitation Contract Form

ITEM NO

0003
EXERCISED
OPTION

ITEM NO
000301

SUPPLIES/SERVICES QUANTITY UNIT
1 Task

Replace Bldg. 9 & 10 Roofs

FFP

Option YR 2 Roofing MACC

FOB: Destination

PURCHASE REQUEST NUMBER: ACQR5801353

PSC CD: YIDA

SUPPLIES/SERVICES QUANTITY UNIT

FUND ACRN AA

FFP
Funding Doc. No. 11486270 Customer ACRN: AA

MILSTRIP: 11486270

ACRN AA
CIN: 000000000000000000000000000000

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

AMOUNT

AMOUNT
$0.00

$0.00



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000302 $0.00
FUND ACRN AB
FFP
Funding Doc. No. 11486268 Customer ACRN: AA
MILSTRIP: 11486268
NET AMT $0.00
ACRN AB (0) )
CIN: 000000000000000000000000000000
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0003 N/A N/A N/A Government
000301 N/A N/A N/A N/A
000302 N/A N/A N/A N/A
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC/
CAGE
0003 25-JUN-2021 PUBLIC WORKS DEPARTMENT N40080
PWD BETHESDA
4655 TAYLOR RD.
BLDG. 27, 2ND FL.
BETHESDA MD 20889-5639
FOB: Destination
000301 N/A N/A N/A
000302 N/A N/A N/A



Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 259 days from award date. The time stated for completion shall include final cleanup
of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $3,231 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.211-18  VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

252.204-7000 DISCLOSURE OF INFORMATION (OCT 2016)

(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information,
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to
this contract, unless--

(1) The Contracting Officer has given prior written approval;

(2) The information is otherwise in the public domain before the date of release; or

(3) The information results from or arises during the performance of a project that involves no covered defense
information (as defined in the clause at DFARS 252.204-7012, Safeguarding Covered Defense Information and



Cyber Incident Reporting) and has been scoped and negotiated by the contracting activity with the contractor and
research performer and determined in writing by the contracting officer to be fundamental research (which by
definition cannot involve any covered defense information), in accordance with National Security Decision
Directive 189, National Policy on the Transfer of Scientific, Technical and Engineering Information, in effect on the
date of contract award and the Under Secretary of Defense (Acquisition, Technology, and Logistics) memoranda on
Fundamental Research, dated May 24, 2010, and on Contracted Fundamental Research, dated June 26, 2008
(available at DFARS PGI 204.4).

(b) Requests for approval under paragraph (a)(1) shall identify the specific information to be released, the medium
to be used, and the purpose for the release. The Contractor shall submit its request to the Contracting Officer at least
10 business days before the proposed date for release.

(c) The Contractor agrees to include a similar requirement, including this paragraph (c), in each subcontract under
this

contract. Subcontractors shall submit requests for authorization to release through the prime contractor to the
Contracting Officer.

(End of clause)

252.227-7023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT. (MAR
1979)

All designs, drawings, specifications, notes and other works developed in the performance of this contract shall
become the sole property of the Government and may be used on any other design or construction without additional
compensation to the Contractor. The Government shall be considered the "person for whom the work was
prepared" for the purpose of authorship in any copyrightable work under 17 U.S.C. 201(b). With respect thereto, the
Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under the design patent
or copyright laws. The Contractor for a period of three (3) years after completion of the project agrees to furnish all
retained works on the request of the Contracting Officer. Unless otherwise provided in this contract, the Contractor
shall have the right to retain copies of all works beyond such period.

(End of clause)

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.



(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):
- Navy Construction/Facilities Management Invoice

(1) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(i1) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.
(iv) For performance based payments, submit a performance based payment request.
(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and
receiving report in one step. ]

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.



Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoODAAC N68732
Issue By DoDAAC N40080
Admin DoDAAC** N64929
Inspect By DoODAAC N64929
Ship To Code _
Ship From Code _
Mark For Code _
Service Approver (DoDAAC) _
Service Acceptor (DoDAAC) N64929
Accept at Other DoDAAC -
LPO DoDAAC N64929
DCAA Auditor DoDAAC L
Other DoDAAC(s) N64929

(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.
N - Corvicing Oficr
(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWEF point of contact.

N = s

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of clause)

5252.209-9300 Organizational Conflicts of Interest.
ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1994)
The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts

under this contract. If the Contractor under this contract prepares or assists in preparing a statement of work,
specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in



any contractual effort which is based on such statement of work or specifications and plans as a prime contractor,
subcontractor, consultant or in any similar capacity. The Contractor shall not incorporate its products or services in
such statement of work or specification unless so directed in writing by the Contracting Officer, in which case the
restriction shall not apply. This contract shall include this clause in its subcontractor's or consultants' agreements
concerning the performance of this contract.

(End of clause)

5252.228-9305 Notice of Bonding Requirements.
NOTICE OF BONDING REQUIREMENTS (DEC 2000)

(a) Within 15 days after receipt of award, the bidder/offeror to whom the award is made shall furnish the
following bond(s) each with satisfactory security:

X A Performance Bond (Standard Form 25). The performance bond shall be in a
penal sum equal to 100% percent of the contract price.

X A Payment Bond (Standard Form 25A). The payment bond shall be in a penal sum equal
to 100% of the contract price.

(b) Any surety company holding a certificate of authority from the Secretary of Treasury as an acceptable
Surety on Federal bonds will be accepted. Individual sureties will be permitted as prescribed in FAR 28.203 and
FAC 5252.228 9300. Alternative types of security in lieu of furnishing sureties on performance and/or payment
bonds will be permitted as prescribed in FAR 28.204, and will be held for at least one year after the completion of
the contract. Additional bond security may be required as prescribed in FAR 52.228-2. Bonds shall be
accompanied by a document authenticating the agent’s authority to sign bonds for the surety company.

(©) The contract time for purposes of fixing the completion date, default, and liquidated damages shall begin to
run __295  days from the date of award, regardless of when performance and payment bonds or deposits in lieu of
surety are executed. (End of clause)

ALTERNATE I — As prescribed in 28.102-3-100(b), for indefinite quantity solicitations, substitute "contract price"
in the basic provision with "the price payable for the contract guaranteed minimum".

ALTERNATE II — As prescribed in 28.102-3-100(c), for combination firm fixed-price/indefinite quantity
solicitations where the firm fixed-price portion constitutes the guaranteed minimum, replace "contract price" in the
basic provision with "the price payable for the firm fixed-price portion". Where the firm fixed-price portion and a
percentage of the indefinite quantity portion will constitute the guaranteed minimum, substitute “contract price” in
the basic provision with "the price payable for the firm fixed-price portion and the guaranteed minimum amount of
the 1Q portion".

ALTERNATE III - As prescribed in 28.102-3-100(d), for requirements solicitations, substitute "contract price" in
the basic provision with "the price payable for the estimated quantity".

5252.242-9300 Government representatives.

GOVERNMENT REPRESENTATIVES (OCT 1996)



The contract will be administered by an authorized representative of the Contracting Officer. In no event,
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms
of the contract between the Contractor and any person other than the Contracting Officer be effective or binding
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior
to completion of this contract. The authorized representative as indicated hereinafter:

_ x__ The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as the
authorized representative of the Contracting Officer. The COR is responsible for monitoring performance and the
technical management of the effort required hereunder, and should be contacted regarding questions or problems of
a technical nature.

x___ The designated Contract Specialist will be the Administrative Contracting Officer's representative on all
other contract administrative matters. The Contract Specialist should be contacted regarding all matters pertaining
to the contract or task/delivery orders.

The designated Property Administrator is the Administrative Contracting Officer's representative on
property matters. The Property Administrator should be contacted regarding all matters pertaining to property
administration. (End of clause)



Section 00800 - Special Contract Requirements

STATEMENT OF WORK

SCOPE OF WORK
The project is to remove the existing roof, and replace it with a new MOD-BIT roof. The work includes ROOF's
RENOVATION AT BLDG. 9 AND 10, BLDG. 9 Skylight Replacement and incidental related work. The Contrator
shall reference Final Specifications and other documents provided to perform the work.
REF:
1. Final Specifications (Dated 8/13/2014)
2. Drawings (Dated 8/13/2014)

Amendment #1

Amendment #00001 is to:

1. Will we be able to take photos? - Yes, contractors will be allowed to take photos.

2. Will a core cut sample be provided? - No

3. Are there any COVID-19 protocols to be followed? - Yes, please ensure those coming on base
are wearing masks and

we practice keeping our distance when possible.

4. Incorporate "Addendum" (see below)

a. The contractor shall restore the laydown area for the Bldg. 9 & 10 roof replacement
project to green space (to include; re-grading, topsoil application, seed, straw and fertilization for
grass cover), once the
Bldg 9 & 10 roof replacement project has completed. Greenspace must be maintained (watered)
until
95% grass cover is established. The lay down area is east of Bldgs. 9 & 10 shown on the map.
The lay
down area must be less than 5000 s.f. (see attached Adendum 2 for picture.)

Amendment #2

SB MACC CONTRACT: N40080-20-R-1353 - WRNMMC Replace Roof Buildings 9 and 10 at
NSA-Bethesda

The purpose of the Amendment 02 is to:

1. Respond to RFIs. (below)

2. Extend the due date of RFP to Thursda, 06 August 2020 no later than 2:00 p.m (EST).

All other terms and conditions remain unchanged.

RFI Question Answer
no.

Addendum 1 stats that all roofs on No, all of the roofs on Bldg.s 9 & 10 are to be
1 building 9 and 10 are to be replaced. replaced to inlcude elevator shaft roofs,
Would it be possible to have an mechanical room roofs, penthouse roofs,
overhead image that highlights the exact skybridges, etc. All roofs of Bldg 9 & 10.
areas of roof replacement? Section X is N.I.C.




Could a second site visit be organized?
After observing the
scale of the masonry restoration we
would like our masonry restoration
subcontractor to have a chance to
observe the conditions.

This refers to note 1 on the elevation drawings and

the precast panel joints. Only replace the sealant in

those joints to the new flashing, do not go over the
parapet.

Addendum #1 stats that phase one is
completed. Could you
verify that there are no skylights to
be replaced during phase 2 and 3?

Yes, no skylights are to be replaced. However
window flashings that need to be removed for
altered to install the new roof are in contract.

Section 07 61 15.00 20 pertains to
standing seam metal roof panels. The
Plans state on page A-107 “Paint Sloped
Metal Roof”. Which document is
accurate? If the drawings are correct is
there a specification for the paint to be
used?

No, the roof in question does not need to be
painted. It was done with the skylights.

Will there be a letter of continuity or a
UL certification
required for the lightning protection?

Yes, a UL certification is required for the lightning
protection once it is re-
installed.

Can you please provide more
information for the ACM, locations,
Linear footage, pictures of metal
flashing that contain ACM.

If the drawigs and specs do not specifically call out
where the ACMs are or
give linear footage, refer to the attached ACM sheets
for locations and materials. During construction if
suspected ACMs are encountered notify the gov't.

Amendment 1 note 5, states “Provide
proposals to replace
all of building 9 and 10 roofs*.
Please provide any information for the
sections included to this project with
Amendment#1, regarding, ACM
Material existent in those sections

See question 6 answer.

(linear footage, locations, pictures)

Amendment 1 note 5, states “Provide
proposals to replace all of building 9
and 10 roofs “.Are scuppers needed in
newly added sections? If yes, can you
provide locations?

Yes, scuppers are included and needed. Locations
and number should have been looked into at the site
visit.

Amendment 1 note 5, states “Provide
proposals to replace

all of building 9 and 10 roofs “.

There are no details for the added
sections, if no details are going to be
provided for those sections, we may
need another site visit for clarification
and investigative purposes. Please
advise.

The contract drawings have all of the details
required for 50% of the building in the contract
drawings. The side originally N.I.C. has the exact
same conditions. If a detail is required for a
condition not already detailed in the drawings, then
a manufacterer's detail with approval from the gov't
will suffice.




[Amendment 1 note 5, states “Provide
proposals to replace all of building 9
and 10 roofs «.

Repalcing the roof will include providing new

10 |Please provide any information for the [flashings and sealants for a new roofing system for
sections included to this project with  [both roofs. All roof sections of the design in the
Amendment#1, regarding Joint Sealant [drawings will most likely be similar to the roof
work and its locations sections added under amendment 1. Provide all

work and materials to install a new roof system for
all of bldg 9 & 10 as stated in the amendment.
New Work Note 8, drawing A-106 calls
for precast pavers over asphaltic

11 |modified bitumen roof. Concrete pavers
will displace asphalt in.rooﬁng Pavers acceptable to roof manufacturer should be
membrane after some time and may provided in lieu of concrete. Do not provide
damage the roof. Will another walk walkpads.
pad, accepted by roof manufacturer be
approved as a substitute?

New Work Note 20, Drawing# A-107

12 |states “Provide new ladder”. Please This note on A-107 seems to refer to the ladders at
provide details and dimensions for the skylights. The roofs at the skylights have been
new ladders. The detail that New replaced and so have the ladders. So that note on A-
Work Note refers you to for the 107 is not applicable.
ladder construction is actually for
roof drains.

13 |Please confirm Terrace Roof Healing
Garden is not part of scope of work. Correct the roof healing gardens are not part of this

contract.
Is more information available

14 regarding the composition of the
precast panel parapets on both
bu_ﬂ,dm,gs for upderstandlng anq {0 | Assume typical concrete precast of 6-8 inches in
minimize possible damages while thickness
opening scupper holes?

15 The specifications and drawings o ' ) )
have conflicting working Hours indicated in the Specification are correct
hours and demolition hours. Please
clarify.

16 The specifications and drawings
have conflicting delivery Hours indicated in the Specification are correct
hours. Please clarify.

17 Please confirm that all roof system |Comply with the roofing manufacturer's

applications can only be

recommendations for installation




installed between April to October.

during weather conditions beyond October.

Due to the size and complexity

18 lof this project, along with
material and the time frame for Yes, it will be extended.
equipment and material price
requests, will a Bid Date
extension be possible?
1) See Filters Tab on this document. Only those with
“Yes” in column L need filter media.
I would prefer something like a Suresorb
Flocked Honeycomb by AFI Here is an
example:https://www.airfilterusa.com/suresorb-
flocked- honeycomb-aluminum-carbon-filter-
12 20x25x1.html
But, for the larger units that share a common louver
system (and where it is accessible) provide large sheet
filter media over the exterior.
Amendment 1 states to replace all | Ajso, they only need replace the first stage filter,
existing Charcoal Filters on air typically the 1 or 2” thick units. The larger units are bag
intakes. Can a number of filters | fjjters that we will not require them to replace, this might
apd t.helr sizes be provided for be especially true of 9A. 1 single sheet in the plenum
bidding purposes? room could do what several hundred individual filters do.
20 Please confirm that there is no
replacement or repairs to See previous answers.
the existing skylight systems on
Bld #9.
Please confirm that Roof Area “B”
21 |[(a metal mechanical
penthouse with a metal panel No, all roofs on Bldg 9 are included, including the
roof) on Bld #9 is not in this penthouse roof.
scope of work.
2 Are the Metal Wall Panels around [No, unless there is flashing at the bottom of the meal

the North side of Roof
Area “D” to be replaced?

panel that need to be
adjusted for the new roof.




There are approx. five (5) sets of wooden
ramps at the roof

23 |divider and expansion joint locations. Two
(2) on the south side of Roof Area “K”, two |Wooden ramps are there as a convenience. If they fail
(2) on Roof Areas “J” two (2) on area “C” or the contractor needs more capacity than exists,
and two (2) on area “A”. Will new Pre- they will have to supply new.
manufactured ramps be required?
24 Will new roof access ladders be required? If |Pending. Answer will be posted in the next amended.
required, in
what locations will new ladders be installed?
Drawings reference Concrete walkway
25 |pavers. Will these be
required, or can the Roofing See previous answers.
Manufacture’s product be installed?
6 Please confirm that the Sloped Metal Roof
between roof No, it is not incuded.
areas “O” & “N” is not in this scope of work.
Please confirm we are to remove all stone Yes, to replace the existing roof with a new one all of the
27 .
roof ballast from ballast is to be
the roof structure. removed.
Only to the extent that the exisitng roof will need to be
28 |Will there be any work performed on the removed and the
exterior EFIS wall system around Roof Areas |new roof installed. Any damage to surrounding materials
“D” and “E” on BId #10? will be at the cost of the contractor.
9 Please confirm that the two (2) Green Scape
Garden roof The healing garden on Bldg 10 is not included.
areas are not included in this scope of work.
Other than any needed interior protection, or
30 |possible drain leader connection work, The drawings specificy the extent of the work. Refer to the
please confirm that there is no specified drawings for any interior work.
interior work that is included in this scope?
Will an exterior scaffold system with a debris [ Yes. However, this is part of your means and methods.
31 |[chute, and or Other scaffolds and
elevator, be allowed to be erected in the chutes have been approved on other roofs projects. An
designated staging area? outage request is the process for getting this approved.
The specifications reference possible lead or
32 |asbestos This spec is a general spec included with all projects. To
containing materials. Has the roof system the gov'ts knowledge the roof has not been tested for lead.
been tested, and if so, will a copy of the
report be available?
Please confirm that all roof drain assemblies,
33 |(bowls,

clamping rings, domes & Hardware) are to be
replaced with new.

Yes, all of the items stated are to be replaced in this
project.




SPCCIIICAlIONs Stalc 10 1e¢move all tnc CX1Sung
caulk and Metal Receiver around the

34 |perimeter of the building and install new. Can
the receiver metal be eliminated, the entire
wall flashed with new Modified Flashings, |No, please follow Specification.
and a metal coping installed?
Please provide charcoal filter model/type and
35 -
quantities See filers tab.
required
36 |Please confirm Building 9a is not included in |No, Bldg 9A is not part of this effort.
this effort
Staging/laydown for the project is denoted
along the east
37 |side. Will the contractor be allowed to have
various temporary (daily/nightly) crane Crane use on the base is handled through the outage
locations as available around the buildings  |process. Submit an outage for each time for consderation.
or all access is just from the denoted staging
area?
Are the Phase 1 new roofs at the new
38 . : .
skylights being See previous answers.
replaced?
Please confirm that note 1 elevation notes on This note rgfers to the precast sealant joints. Only replace
39 . . the sealant in the
page A201 is part of this effort precast joints as necessary to install the new roof. Do not
go over the parapet to the window mullions.
40 Please confirm that note 2 elevation notes on
page A201 is No, please follow as indicated on this note.
part of this effort
Typical details on A301 denote the removal
of the existing
temporary membrane, details on A302
41 [denotes the temporary membrane to remain.
We recommend leaving it, unless during
construction, some of the membrane is No, please follow as the drawings state. If the drawings
damaged or loose. There is no value other say remove, then remove it, otherwise we are violating the
than additional cost to remove this item. existing design.
Please confirm removal or leaving
it
It appears all of the structural drawings and
42 spemﬁcatlons. refer to the skylights. Please See previous answers regarding skylight windows. So, the
confirm drawings S-100, S-101, S-102, S- . . .
. structural drawings for the skylights are not part of this
103, and S-301 are not part of this effort effort.
Can the Government mark which
43 specification section(s) No.
does not apply for this effort?
44 |Are Division 5 Metals applicable to this Follow the drawing and specs.
effort
45 | Are Division 8 Doors and Windows For windows, see previous answers. For doors if the drawings
applicable to this effort say to replace
doors then ;'Yes'.
46 |[Are Division 9 Finishes applicable to  |Follow the drawing and specs.

this effort




The roofing specification clearly
47 [states the materials required. Is
Section 01 33 29.00 20 Yes, it's included in the specs.
Sustainable
Requirements-Sustainability Action
Plans required

Can the Project Manager also be the
Environmental Yes.
Manager?

48

Other than special inspection
requirements for the
Asbestos Abatement, will the No full time inspectors are not required, however peroidic
contractor be required to have a inspections are recommended.

third-party full-time inspector or is
periodic inspections by the roofing
manufacturer acceptable

49

Does section 01 78 24.00 20 Facility
Electronic Operation

50 [and Maintenance Support Information
be applicable to this effort? This applies |Correct this is not applicatble to the effort. Provide hard copy
primarily for electrical, fire protection, [and PDF of Operations and Maintenance manuals.

and cathodic protection systems which
is not part of this effort

Amendment #3
The purpose of the Amendment 03 is to:
1. Update and Respond to RFIs. (below)
2. Correct the Price Schedule
3. Exentd the due date of proposal to Monday, 10 August 2020 no later than 2PM (EST). All other
terms and conditions remain unchanged.

RFI Question Answer
No.
19 Amendment 1 states to replace all 1) See Filters Tab on this document. Only those with
existing Charcoal “Yes” in column L need filter media.
Filters on air intakes. Can a number I would prefer something like a Suresorb Flocked
of filters and Honeycomb by AFI
their sizes be provided for bidding Here is an

example:https://www.airfilterusa.com/suresorbflocked-
honeycomb-aluminum-carbon-filter-
20x25x1.html
But, for the larger units that share a common louver
system (and where it is accessible) provide large sheet
filter media over the exterior.

Also, they only need replace the first stage filter,
typically the 1"’ or 2” thick units. The larger units are
bag filters that we will not require them to replace,
this might be especially true of 9A. 1 single sheet in
the plenum room could do what several hundred
individual filters do.

24 Will new roof access ladders be Plans are attached for locations and approx. heights




required? If for ladders. Submit shop drawings for gov't approval
required, in what locations will new of OSHA approved ladders for each location with fall
ladders be protection. Contractors are to price this as an option
installed? to the contract.
35 Please provide charcoal filter See filers tab.
model/type and
quantities required

Amendment #4

The purpose of the Amendment 04 is to:
1. Provide Filters information
2. Revise the response of RFI #24

The due date of the proposal remains the same. All other terms and conditions remain unchanged.
PARKING

Parking on the Walter Reed National Military Medical Center campus is extremely limited. Parking for
Contractor personnel shall be limited to areas within the construction site and Construction Trailer site and is
anticipated to be utilized for Contractor Management Staff, on-site Government Representatives and
Visitors. The Contractor shall not rely on available public parking within the adjacent communities.
Contractor may elect to use various PUBLIC TRANSPORTATION options for their workforce or coordinate
other dedicated offsite parking arrangements. The Government may elect to perform the necessary security
mspections and badge verifications at the WRNMMC installation entrance or at the Contractor provided
parking site.

CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations of temporary facilities (including layouts
and details, equipment and material storage area (onsite and offsite), and access and haul routes used for this
contract. Show locations of safety and construction fences, site trailers, construction entrances,
environmental permit limits, trash dumpsters, temporary sanitary facilities, and worker parking areas (on-site
for Contractor Management Staff, off-site for all contractor and subcontractor employees).

DBIDS PROGRAM

Due to safety and security requirements, access for contractors could be delayed if they are accessing the
nstallation through the perimeter gates using a Day Pass. Part of the increase in security will require
additional vehicle screenings that may occur during each visit. Individuals who are working on or in the
Water Reed National Military Medical Center, shall access onto the installation through the Defense
Biometric Identification System (DBIDS) Program.

Access Privilege Management Summary

Category DBIDS Participant | Day Pass
Inspection requirements | Random Subject to 100%
Days credential 1s valid | 1 year 1 day

for perimeter access




Gate

(Gate access All Gates that size Limited Access
allows through the North

Personnel who choose to participate in the DBIDS Program will have streamlined access onto the
installation due to their privileges and being vetted. DBIDS participants will only be subject to random
vehicle inspections and will be able to access the installation through all gates that size allows. Access
will be allowed during the times needed to perform business on the installation.

More details may be found at the Commander, Navy Installations Command website at

https://www.cnic.navy.mil/om/dbids.html

CONSTRUCTION WAGE RATE REQUIREMENTS
General Decision Number: MD20200043 08/07/2020

Superseded General Decision Number: MD20190043
State: Maryland
Construction Type: Building

County: Montgomery County in Maryland.

BUILDING CONSTRUCTION PROJECTS (does not include single family

homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts

subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January

1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a

classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(i1) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available



at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 01/24/2020
2 02/07/2020
3 02/14/2020
4 02/28/2020
5 03/13/2020
6 04/17/2020
7 05/15/2020
8 05/29/2020
9 06/26/2020
10 07/10/2020
11 08/07/2020

ASBE0024-007 04/01/2020

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR........ccovennnee. $38.01 17.37+a

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

ASBE0024-010 04/01/2020
Rates Fringes

ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER (Removal of
hazardous material from

ceilings, floors, mechanical

systems, and walls).............. $24.46 7.69+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.



BRMDO0001-006 05/03/2020
Rates Fringes

TILE SETTER.........cccueeneee. $30.12 12.46

BRMD0001-009 05/03/2020
Rates Fringes

TILE FINISHER................... $24.94 11.42

BRMDO0001-011 05/03/2020

Rates Fringes
BRICKLAYER (Excluding
Pointing, Caulking and
Cleaning)..........cccceevenene. $33.00 12.09

BRMDO0001-012 05/03/2020
Rates Fringes

MASON - STONE................... $39.76 18.88

CARPO0197-001 05/01/2019
Rates Fringes

CARPENTER (Including

Acoustical Ceiling

Installation, Drywall

Hanging, Metal Stud

Installation and Form Work)......$ 29.00 12.71

CARP0219-001 05/01/2019
Rates Fringes

MILLWRIGHT............cc.c..e. $35.99 11.23

ELEC0026-021 09/02/2019
Rates Fringes

ELECTRICIAN (Communication
and Sound Equipment)............. $ 28.55 11.28



ELEC0026-022 11/04/2019
Rates Fringes

ELECTRICIAN (Including low

voltage wiring for and

installation of alarms, HVAC
controls).......ccceeeuveenennns $46.85 19.45+a

a.PAID HOLIDAYS: New Year's Day, Inauguration Day, Martin
Luther King Jr.'s Birthday, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the day after
Thanksgiving Day and Christmas Day.

ELEV0010-001 01/01/2020
Rates Fringes
ELEVATOR MECHANIC................ $47.02  34.765+atb

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

ENGI0077-018 05/01/2020
Rates Fringes

OPERATOR: Bulldozer............. $32.83 10.05+a
OPERATOR: Loader
Front End Loaders 3 1/2
cubic yards and above.......$ 32.83 10.05+a
Front End Loaders Below 3
1/2 cubic yards............. $32.83 10.05+a

a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Decoration
Day, Independence Day, Labor Day, Martin Luther King's
Birthday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgiving and Christmas Day.

IRON0005-005 06/01/2019



Rates Fringes

IRONWORKER, STRUCTURAL AND
ORNAMENTAL........cccevennee $32.50 22.385

IRON0005-014 05/01/2019
Rates Fringes

IRONWORKER, REINFORCING.......... $ 28.95

LABOO0011-013 06/15/2020
Rates Fringes
LABORER: Mason Tender -

Cement/Concrete.................. $25.88 8.63
LABORER: Pipelayer.............. $25.88 8.63

PAIN0051-014 06/01/2020

Rates Fringes
GLAZIER
Glazing Contracts $2
million and under........... $27.97 12.55
Glazing Contracts over $2
million.........c.o........ $32.21 12.55

PAINO0051-019 06/01/2018
Rates Fringes

PAINTER
Brush, Roller, Spray and
Drywall Finisher/Taper......$ 25.06 9.76
Industrial.................. $31.10 11.48

PLAS0891-005 07/01/2018
Rates Fringes

PLASTERER..........cceeneene $29.53 6.80

PLAS0891-006 02/01/2020
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 28.82

11.68



PLASO0891-008 08/01/2016
Rates Fringes

PLASTERER (Fireproofing
Including Sprayer, Mixer, and

Handler)
Handler..................... $16.50 4.89
Mixer/Pump.................. $ 18.50 4.89
Sprayer..........ccu.... $23.00 4.89

* PLUMO0005-010 08/01/2020
Rates Fringes
PLUMBER........ccccccoueninene $44.92 19.91+a
a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's

Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUMO0602-011 08/01/2019
Rates Fringes

PIPEFITTER (Including HVAC
Pipe and System Installation)....$ 43.14 21.87+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

ROOF0030-016 07/01/2019
Rates Fringes

ROOFER........cccceviinn $30.25 13.24

SFMDO0669-001 04/01/2020

Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers).......cc.ccocueneen. $35.70 23.60

SHEE0100-015 07/01/2019



Rates Fringes

SHEET METAL WORKER (Including
HVAC Duct Installation).......... $40.77 21.35+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUMD2010-091 08/04/2010

Rates Fringes
LABORER
Common or General........... $14.15 2.30
Grade Checker............... $16.00 2.90
Landscape...........c...... $ 9.23
Mason Tender - Brick........ $13.00 0.00
Mason Tender - Stone........ $14.03 0.00

Mason Tender for Pointing,
Caulking and Cleaning.......$ 13.21
Mortar Mixer................ $16.61 9.08

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,

brick, stone and cement

structures (restoration

work); excludes pointing,

caulking, cleaning of new or

replacement

masonry, brick, stone or

CEMENt....ccuvereereenienie. $19.19 0.00

POWER EQUIPMENT OPERATOR:
Asphalt Roller.............. $21.35 5.38
Backhoe..................... $19.82 5.02
Bobcat/Skid Loader.......... $ 18.05 8.78
Boom.......cccevvevunnee $21.44 8.29
Crane........ccceveeneen. $20.95 6.18
Excavator................... $20.00 0.00
Forklift.................... $16.00 5.12
Gradall..................... $20.50 8.42
Grader/Blade................ $ 14.50 5.18
Paver.........ccocveuenee. $17.47 6.36
Roller excluding Asphalt....$ 17.60 3.88

TERRAZZO WORKER/SETTER........... $ 19.94 6.54



TRUCK DRIVER
Dump Truck.................. $15.90 1.12
Tractor Haul Truck.......... $17.87 9.98

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed



in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of



each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,



etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



ACCOUNTING AND APPROPRIATION DATA

AA:9700130 1800 253 021001 2D 000000
COST CODE: 11486270
AMOUNT:

AB: 9700130 1800 253 021001 2D 000000
COST CODE: 11486268

AMOUNT:

ACRN  CLIN/SLIN CIN

AA 000301 000000000000000000000000000000
AB 000302 000000000000000000000000000000

AMOUNT

N4008018D0013
N4008020F5061
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